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PROJECT REFERENCE NO. SHEET NO.

2018CPT.09.03.10301 1
2018CPT.09,04,20301

MAP 1 NC 801
Mill 1%" Depth
Pave Back 1%"” $9.5C

DAVIE COUNTY
NORTH CAROLINA




PROJECT REFERENCE NO. SHEET NO.

2018CPT.09.03.10301 2
2018CPT.09.04,2030t1
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PROJECT REFERENCE NO.

SHEET NO.

2018CPT.09.03.10301
2018CPT.09.04,20301

3

M ~
Cornatzer /&7 ¢

CamatarBupt

MAP 3 US 158

ALL WORK ON THIS MAP TO BE
NIGHT TIME ONLY 9 P.M.TO 6 AM,,
Monday-Sunday.

Mill entire width 12" Depth.

Pave back 1%” $9.5C flush to top of

uvtter.
BATCHING BY NCDOT STATE FORCES

MAP 4 US 601US 64

ALL WORK ON THIS MAP TO BE
NIGHT TIME ONLY 9 PM. TO 6 AM,
Monday-Sunday.

Mill entire width 1)2” Depth.
Pave back 13" $9.5C flush to top of
gutter.

MAP 5 US 601

ALL WORK ON THIS MAP TO BE
NIGHT TIME ONLY 9 PM.TO 6 AM,,
Monday-Sunday.

Mill entire width 12" Depth.

Pave back 13" §9.5C flush to top of

MAP 6 Cornatzer Rd. SR 1606
Mill 15" Depth.
Pave 1%" $9.5C.

DAVIE COUNTY

gutter. NORTH CAROLINA




PROJECT REFERENCE NO. SHEET NO.

2078CPT.09.03.10301 4
2018CPT.09.04,20301
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Bear Creek
Baptist Church

i
1320, o
1319 MAP 7
Bear Creek Church Rd. SR 1320
NCDOT Forces to do Tie in Milling.

Pave Back 1%” $9.5C

DAVIE COUNTY
NORTH CAROLINA




PROJECT REFERENCE NO. SHEET NO.

2018CPT.09.03,10301.1

2018CPT.09.04.20301.1 >
. EXISTING PAVEMENT WIDTH VARIES -
RE-ESTABLISH CROWN
A
SP;F.II::YTY EDGE BY ENGINEER SAFET\Sfog%E
() — ‘___—_~‘****—:_WNGP;«V_EAXE§T ___________ — ()
— I -~
TYPICAL SECTION 1 AR
' MAP 1 NC 801 '
MAP 2 NC 901
MAP 4 US 601US 64
MAP 5 CORNATZER RD. SR 1606
EXISTING PAVEMENT WIDTH_ VARIES .
RE-ESTABLISH CROWN
WHERE NEEDED ON ALL
MAPS TO BE DETERMINED
BY ENGINEER @ @
Pogsmemro- - T T " EOSTING PAVEMENT
TYPICAL SECTION 2
MAP NO 3 US 158
MAP 4 US 601US 64
MAP 5 US 601
. EXISTING PAVEMENT WIDTH VARIES .
RE-ESTABLISH CROWN
e SR
SAFETY EDGE BY ENGINEER @ SAFETY EDGE
30" TYP 30°TYP
SEE DETAIL SEE DETAIL
SHEET SHEET
@_» — EXISTING PAVEMENT w
i i PAYEMENT SCHEDULE
Ty Cofapcter TYPICAL SECTION 3 s Cotr
no outside <urb {typ.) MAP NO 6 BEAR CREEK CHURCH RD. SR 1320 no outside curb (typ.)

PROP. APPROX. 12" ASPHALT CONCRETE SURFACE COURSE,

C TYPE $9.5B, TO BE APPLIED AT AN AVERAGE RATE
OF 168 LBS PER SQ YD,

M MILL ASPHALT PAVEMENT, 1%” DEPTH

M1 | MILL ASPHALT PAVEMENT, 0" TO 13~

S SHOULDER RECONSTRUCTION (SEE DETAILL}

U EXISTING PAVEMENT




INCIDENTAL MILL

INCIDENTAL MILL

2

1 wll
MAX
(TYP)

MILL 1" TO 0"

EXISTING PAVEMENT | .- T EXISTING BRIDGE DEGK~ .7

EXISTING PAVEMENT

LTEMPORARY ASPHALT WEDGING

(TYPICAL BOTH SIDES OF BRIDGE)

INCIDENTAL MILLING

BRIDGE APPROACHES
(SEE BRIDGE DATA SHEET)

EXISTING PAVEMENT WIDTH YVARIES 1'-0" to 3'-0"

SURFACE OVERLAY

:
|

SEE SAFETY
/ EDGE TYPICAL

EXISTING PAVEMENT
SYMETRICAL
ABOUT
CENTERLINE
UNDISTURBED

solL
{SEE CONTRACT)

SHOULDER RECONSTRUCTION

6:1 SLOPE
PER ENGINEER

FILL MATERIAL FOR SHOULDER
PROVIDED BY CONTRACTOR

PROJECT REFERENCE NO. SHEET NO.

2018CPT.09.03.10301.1 6
2018¢PT.09.04.20301.1

MILLING AT MEDIANS

BEGIN MAF/END MAP @
EXISTING PAVEMENT JOINT:

MILL FULL LANE
PAYEMENT WIDTH
APPROX, 100 FT
AS DIRECTED BY ENGINEER

U x

10’ MINIMUM TEMPORARYj
ASPHALT WEDGING R

% MILL DEPTHS WILL BE EQUAL
TO OVERLAY THICKNESS OF MAPS
SEE TYPICALS AND BRIDGE DATA SHEETS

% % SEE TYPICALS FOR MIX TYPE
INCIDENTAL TIE-IN MILLING DETAIL




/ NEW ROADWAY SURFACE OVERLAY

ROADWAY SURFACE

7ll
‘ SN\l

Lm -
l N N ;
| N\/(‘ |

EXISTING MANHOLE CONE

STEP 1
NEW AC OVERLAY

12” MIN

EARLY STRENGTH
P.C.C. \

~

2P w '.2'42'4'
. AA
Q) S
R\ SHIM AS N Q
R DIRECTED\ ST = CUTLINE

S SN
4 | A \
EARLY STRENGTH
} mE | Fed

CONCRETE MANHOLE
ADJUSTMENT RINGS OR MASONRY
AS REQUIRED

STEPS 2,3, & 4

STEP 1 COVER EXISTING MANHOLE WITH APPROVED MATERIAL AND
CONSTRUCT OVERLAY ACROSS TOP OF MANHOLE

STEP 2 SAW CUT EXCAVATION AROUND MANHOLE
12" MIN. FROM MANHOLE FRAME.

STEP 3 RAISE MANHOLE FRAME RINGS TO FINISH
PAVEMENT PROFILE AND CROSS SLOPE.

STEP 4 BACKFILL WITH EARLY STRENGTH P.C.C.TO
DEPTHS AS DIRECTED.

MANHOLE ADJUSTMENT DETAIL

PROJECT REFERENCE NO, SHEET NO.

2018CPT.09.03.10301.1 7
2018CPT.09.04.20301.1

CONSTRUCTION NOTES:

1. ALL QUANTITIES ARE "ESTIMATED” AS INDICATED IN
THE "SUMMARY OF QUANTITIES”.

2. CONSTRUCTION SHALL PROGRESS IN PHASES, IN THE ORDER
INDICATED BELOW:

PHASE 1 — MILLING AND PATCHING (WHEN REQUIRED)

PHASE 2 - SURFACE OVERLAY

PHASE 3 - SHOULDER DROP-OFF REPAIR (AS NEEDED AND
DIRECTED BY ENGINEER)

PHASE 4 - UTILITY ADJUSTMENTS (MANHOLE RINGCOVER,
YALVEMETER BOX RING/COVER, CATCH BASIN
GRATE/COVER, DROP INLET GRATE/COVER, ETC.)
WHEN REQUIRED.

3. BRIDGES THAT HAVE FLOOR DRAINS, SHALL HAVE ALL FLOOR
DRAINS LEFT OPEN. EXTRA CARE SHALL BE EXERCISED IN
MILLING (IF REQUIRED) AND IN PLACING THE WEARING SURFACE
AROUND FLOOR DRAINS SO AS NOT TO HINDER EFFECTIVE DRAINAGE.

4. TEMPORARY ASPHALT WEDGING SHALL BE PLACED ON THE
SAME DAY THAT BRIDGE AND/OR RAILROAD APPROACHES ARE
MILLED (AND IF APPROACHES ARE MILLED PRIOR TO BRIDGE DECK).

5. FOR TWO-LANE ROADWAYS - IT SHALL BE UNDERSTOOD
THAT TYPICALLY ON A ROADWAY MEASURING 20 FEET OR LESS
IN WIDTH, THE CENTER OF THE WHITE EDGELINE SHALL BE
LOCATED SIX INCHES FROM THE EDGE OF PAVEMENT ON
EITHER SIDE OF THE ROADWAY; ON A ROADWAY MEASURING
22 FEET IN WIDTH, TRAVEL LANES SHALL MEASURE 10 FEET
AND THE WHITE EDGELINE SHALL BE LOCATED ONE FOOCT
FROM THE EDGE OF PAVEMENT ON EITHER SIDE; ON A ROADWAY
MEASURING 24 FEET IN WIDTH, TRAVEL LANES SHALL MEASURE
11 FEET AND THE WHITE EDGELINE SHALL BE LOCATED ONE
FOOT FROM THE EDGE OF PAVEMENT ON EITHER SIDE; ON A
ROADWAY MEASURING 26 FEET OR MORE IN WIDTH, TRAVEL
LANES SHALL MEASURE 12 FEET AND THE WHITE EDGELINE
SHALL BE LOCATED NO LESS THAN ONE FOOT FROM THE EDGE
OF PAVEMENT ON EITHER SIDE. THIS SHALL BE STANDARD
PRACTICE UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

6. PAPER JOINTS ARE TO BE PLACED BETWEEN DAYS OF PAVING OPERATIONS
AS SPECIFIED IN THE STANDARD SPECIFICATIONS SECTION 610-11,

7. ALL MILLED AREAS WILL BE PAYED WITHIN 72 HOURS UNLESS APPROVED BY THE ENGINEER.

8. REPLACE ANY PORTION OF STOP BARS AND OTHER PAVEMENT MARKINGS
AT ANY INTERSECTION INCLUDING Y-LINES NOT ACTUALLY BEING PAVED
OVER, THAT ARE OBLITERATED BY THE PAVING OPERATION EITHER BY
HAULING WHEEL TRACKS OR TACK TRUCK BY THE END OF EACH RESURFACING
OPERATION




NOTES: less than 5 — IO’ undisturbed buffer PROJECT REFERENCE NO. SHEET NO.

from ROW, ditchline, water feature, EROSION CONTROL DETAIL J018CPT 09.04.30301'1 8

or drainage inlet, add BMP.
BMP  Options: Wattle or Silt Fence < 5 — J0’ Undisturbed buffer add BMP

FOP £OP
N

Y&

Pipe/Culvert

< 5" = 10" Undisturbed buffer from
< 5" = J0" Undisturbed buffer from jurisdictional feature add BMP Undisturbed

Area difchline, add BMP
Undisturbed Disturbed Area
Areg
~ \/\
EOP EOFP

Jurisdictional Feature
Use BMFP's It shoulders and/or frontslopes and/or

ditchiine and/or backslopes are disturbed

‘ Disturbed Area

EOP EOP

< 5" = JO Undisturbed buffer from Inlet, add wattle

NOT TO SCALE

Wattle \

Drainage Inlet




ASPHALT OVERLAY

SHOULDER WEDGE

PROJECT REFERENCE NO. SHEET NO.
2018CPT.09.03.10301.1 9
2018CPT.09.04,20301.1

NOTES:

1) DETAIL DOES NOT APPLY TO QGAFC AND ULTRA-THIN BONDED WEARING COURSE.

2) BACKFILL SHOULDER WITH APPROVED MATERIAL.

3) THE SHOULDER WEDGE DEVICE MAY BE DISENGAGED AT PAVED DRIVEWAYS AND SIDE STREETS,

HIGH SHOULDERS, AND OTHER LOCATIONS NOT FEASIBLE TO CONSTRUCT AS DIRECTED BY
THE ENGINEER.

7 APPROVED BACKFILL

MATERIAL

€.8.8.8'¢ ¢
EE 20 0% 3 38 3¢ JES A
"9‘&‘&‘5‘}‘5‘3‘"3$¢$¢s€’€’c&¢’c’c’g 3555573 —_—
$ ‘9‘3"3"3‘}‘3‘9‘3,‘33‘8"83'@’@’6&4’6’4’( G&G’G&Q “3“‘"‘ D ————
%% % )
$ ¢ g‘.e c..g. €%¢%e’e eﬁ"&‘&‘?‘;‘ G’Q’Q’C “s“ “&QC’
"V.'Q,'o .o’ 0T .°°° °o°“0€0 & 9
gt 8V TR = €,8%¢ a
.-'-'.g'v.'."' . v,' :V- . "V"QO‘ LY " &
(e g ST g T L gy L T g 0 L DT i
':O.:'- s .:-,1; _':.:q "".D‘, V',:.‘:P ‘,',':V.‘.'.'p' '-“..‘q ,';Z R “.."-'p:'v. ... R _a.'v .‘. :q::
. .- :V-' ?. .V'. A, D' -. .&:o . e ‘. .Q." 0‘ " '6' :‘P' ".'.qo...p‘ .'h'-v":‘. '.6:v.
e g T 1 gt § R g R g P T e
2 e Nl N e R O e BT e e b T g
i, P '“V '-'..P R ._'_"V ..6'- N 4 ‘v:’-' .q . :'
L, SR I .

PROPOSED PAVEMENT j

SHOULDER WEDGE DETAIL

(Resurfacing Projects w/ Widening or
with Existing Paved Shoulder having no dropoffs)

ASPHALT OVERLAY

EXISTING PAVEMENTJ

RUT

SHOULDER WEDGE

SHOULDER

7 EXISTING UNIMPROVED Zi

ASPHALT OVERLAY

‘&‘5‘5‘5‘3‘3 ® < SHOULDER WEDGE
9933
OO DDONN — =
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R AR AN ::v"'.;:é N .'w"-q, 9 w SHOULDER 2

EXISTING PAVEMENTj

SHOULDER WEDGE DETAIL

(Resurfacing Projects w/ NO Widening)

7 EXISTING UNIMPROVED Z

SHOULDER W/ RUTTING

| - SHOULDER WEDGE ANGLE = 30°

SHOULDER WEDGE DETAIL

(Resurfacing Adjacent to
Rutted Shoulder)

| CONTRACT STANDARDS

AND DEVELOPMENT UNIT
Office 919-707-6950  FAX 918-250-4119

SHOULDER WEDGE
DETAILS

ORIGINAL BY: T.SPELL DATE: __7-18-11

MODIFIED BY: DATE: _10/18/12

CHECKED BY: DATE:

FILE SPEC. : _s:uar/details/atand/shouldsrvedgedstail, dgn




DAVIE Resurfacing Bridge List
PROJECT NO. SHEET NO.
2018CPT.09.03.10301 10
20180PT.09.04.203T01 _
: . ‘ Horizontal Vertical 2nd Opening ' Recommended
: Floor Clear Roadway | - : . :
Map No. Route:No. Route Name Bridge No. Feature Intersected ; . . Clearance Clearance Clearance Length (Ft}} Posting Treatment, From
Construction Width . (Ft) . .
v Under (Ft.) Under Under Bridge Maintenance
MILL 1 1/2"
1 NC 801 NC 801 38 CEDAR CREEK PPCCH, 29.1 NA NA NA 60 Sv.40 PAVE BACK
6 AWS TTST LGW .
11/2" S9.58B
PPCCS MILL 1 172"
4 SR 1606 CORNATZER RD. 107 ELLSWORTH CREEK ’ 23.7 NA NA NA # NA PAVE BACK
4 AWS
11/2" $9.58
DO NOT MILL
5 US 601 US 601 20 140 7 5/8 RC SLAB 52 NA NA NA 254 NA DO NOT PAVE




SUMMARY OF QUANTITIES

PROJECT NO.

SHEET NO.

TOTAL NO.

2018CPT.09.03.10301,
2018CPT.09.04.20301

11

0106000000-E

1220000000-E

1245000000-E

1297000000-E

1523000000-E

1575000000-E

1704000000-E

2830000000-N

2845000000-N

6000000000-E

6071010000-E

PROJECT NO

COUNTY| MAP NO ROUTE DESCRIPTION TYP NO| LANES [ LANE| FINAL | WARM MIX|LENGTH|WIDTH BORROW INCIDENTAL SHOULDER MILLING SURFACE ASPHALT PATCHING ADJ. OF ADJ. OF METER | TEMPORARY WATTLE
TYPE| SURFACE | ASPHALT EXCAVATION STONE BASE | RECONSTRUCTI ASPHALT COURSE, $9.5C | BINDER FOR EXISTING MANHOLES OR VALVE BOX SILT FENCE
TESTING | REQUIRED ON PAVEMENT, 1 PLANT MIX PAVEMENT
REQUIRED 1/2"DEPTH
Ml FT (94 TONS SMI SY TONS TONS TONS EA EA LF LF
FROM PVMT JT AT RXR TRACK NEAR
SR 1616 CORNATZER RD. TO EDGE OF
2018CPT.09.03.10301 | Davie 1 NC 801 PAVEMENT AT US 158 1 2 MU NO NO 5.71 24 685 300 11.42 85,231 7,914 467 20 2,284 228
TOTAL FOR MAP NO. 1 5.71 685 300 11.42 85,231 7,914 467 20 2,284 228
US 64 PAVEMENT JT. TO IREDELL
2018CPT.09.03.10301 | Davie 2 NC 901 COUNTY LINE 1 2 2WU NO NO 0.759 24 91 45 1.52 10,687 993 59 20 304 30
TOTAL FOR MAP NO. 2 0.759 91 45 1.52 10,687 993 59 20 304 30
FROM NORTHEAST OF GAITHER ST.
2018CPT.09.03.10301 | Davie 3 US 158 MAIN ST7. INTERSECTION TO US 64 2 2 2WU NO NO 0.247 36 8,129 753 44 20 7 15
TOTAL FOR MAP NO. 3 0.247 8,129 753 44 20 7 15
US 158 PVMT. IT TO US
2018CPT.09.03.10301 | Davie 4 US 601/US 64 64/WILKESBORO ST. 4,5 2 MU NO NO 1.216 36 106 5 1.77 28,294 2,623 155 20 2 3 354 35
TOTAL FOR MAP NO. 4 1.216 106 5 1.77 28,294 2,623 155 20 2 3 354 35
2018CPT.09.03.10301 | Davie 5 US 601 US 64 TO 140 5 2 MU NO NO 1.645 36 40,611 3,764 222 13 9
TOTAL FOR MAP NO. 5 1.645 40,611 3,764 222 13 9
TOTAL FOR PROJ NO. 2018CPT.09.03.10301 9.577 882 350 14.71 172,952 16,047 947 80 22 34 2,942 293
2018CPT.09.04.20301 | Davie 6 CORNATZER RD. SR 1606 US 64 TO WILLIAMS RD. SR 1610 1 2 2wuU NO NO 1.705 23 205 180 3.41 25,989 2,413 142 682 68
TOTAL FOR MAP NO. 6 1.705 205 180 3.41 25,989 2,413 142 682 68
FROM APPROX. 100' EAST OF BEN
ANDERSON RD. SR 1321 TO IREDELL
2018CP7.09.04.20301 | Davie 7 BEAR CREEK CHURCH RD. SR 1320 COUNTY LINE 3 2 2WU NO NO 1.609 [ 215 193 93 3.22 1,886 111 643 64
TOTAL FOR MAP NO. 7 1.609 193 93 3.22 1,886 111 643 64
TOTAL FOR PROJ NO. 2018CPT.09.04.20301 3.314 398 273 6.63 25,989 4,299 253 1,325 132
CliRAND TOTAL 12.891 1,280 623 21.34 198,941 20,346 1,200 80 22 34 4,267 425

NOTE: All Quantities listed include turn lanes and are estimates; Payment will be based on actual field measurements and quantities received.




PROJECT NO. [ sHEETNO. ]
2018CPT.09.03.10301, 12
2018CPT.09.04.20301
THERMOPLASTIC AND PAINT QUANTITIES
441 | N £ 4710000000-E 4721000000-€ a E 4810000000-£ 482 E 4835000000 ] 4845000000-N 4847010000-E €
PROJECTNO | COUNTY| MAP NO| ROUTE DESCRIFTION TYP NOJ LANES| LANE| LENGTH WIDTH WORKZONE | TEMPORARY | 4" XS0M | 4"X120M | 24" X 120 M | THERMO MSG| TRERMO MSG| THERMO LT | THERMO RT | THERMO STR| THERMO STR] THERMO STR] THERMOPLAS| 4" WHITE | 4"YELLOW | 8"YELLOW | 8" WHITE | 24"WHITE | PAINTLT | PAINTRT | PAINTSTR | PAINTSTRE| 4"WHIE | 4"YELLOW | B*YELLOW | 8" WHITE SNOW
TYPE ADVANCE/GE|  TRAFFIC WHITE YELLOW WHITE | SCHOOL 120 | ONLY 120 M | ARROW 90| ARROW 90| ARROW 90 M| & RT ARROW | & LT ARROW Tic PAINT PAINT PAINT PAINT PAINT ARROW ARROW ARROW | RTARROW | POLYUREA | POLYUREA | POLYUREA | POLYUREA | PLOWABLE
NERAL CONTROL | THERMO | THERMO | THERMO M Y] ™M 90 M 0M PAVEMENT (HIGHLY (HIGHLY {RIGHLY (HIGHLY | MARKERS
WARNING MARKINGSYM REFLECTIVE | REFLECTIVE | REFLECTIVE | REFLECTIVE
SIGNING BOL12" VIELD ELEMENTS) | ELEMENTS) | ELEMENTS) | ELEMENTS)
UNE
TRIANGLE
M| T SF 1S [ LF LF EA EA £A €A EA EA EA €A F L LF LF 3 €A EA EA EA LF LF 13 LF €A
FROM PVMT I AT RXR TRACK NEA{
SR 1616 CORNATZER RD. TO EDGE OF
2018CPT.09.03.10301] Davie 1 NC 801 PAVEMENT AT US 158 1 2 | Mu| s | 24 1,575 1 92 1 1 60,550 62,536 92 1 1 60,550 62536 n
TOTAL FOR MAP NO. 1 571 1,575 1 92 1 1 60,550 62,536 92 1 1 60,550 62,536 377
] Us 64 PAVEMENT IT. TO IREGELL
2018CPT.09.03.10301| _Davie 2 NC 901 COUNTY LINE 1 2 lawul o759 | 24 8,197 8015 8197 8,015 50
TOTAL FOR MAP NO. 2 0.759 8,157 8,015 8,197 8,015 50
| FROM NORTHEAST OF GAITHER ST
20318CPT.09.03.10301| Davie 3 US 158 MAIN ST. INTERSECTION TO US 64 2 2 |awu| 0247 36 129 4 1 2 3 2,399 2,598 21 338 129 4 1 2 3 2399 2,598 zn 338
TOTAL FOR MAP NO. 3 0.247 129 a 1 2 3 2,399 2,598 21 338 129 4 1 2 3 2,399 2,598 21 338
I Us 158 PYMT. JTTO US
2018CPT.09.03.10301] Davie | 4 US 601/US 64 64/WILKESBORO ST. 45 | 2 | muj 1216 36 108 a1 4 7 5,609 17,358 57 108 a1 4 7 5,609 17,355 57 161
TOTAL FORMAP NO. 4 1216 108 at a 7 5,609 17,355 57 108 a1 4 7 5,609 17,355 57 161
2018CPT.09.03.10301 Davie | 5 US 601 US 64 T0 140 5 2 | MU| 1685 | 36 428 61 10 7 4 1 10 2,648 24,656 87 862
TOTAL FOR MAP NO. 5 1635 428 61 10 7 4 1 10 2,648 24,656 87 862
TOTAL FOR PROJ NO. 2016CPT.09.03.10301 9.577 1,575 1 757 107 16 9 18 1 10 76,755 90,504 78 338 329 46 € 2 10 79,403 115,160 165 1,200 588
157 167,259 416 194,563 1,365
2018CPT.09.04.20301] Davie | 6 |  CORNATZER RD.SR 1606 US 64 TO WILUAMSRD. SR 1610 | 1 2 [2wu] 1705 | 23 18,340 18,000 100 12 4 2 2
TOTAL FOR MAP NO. 6 1.705 18,340 18,000 100 12 a 2 2
FROM APPROX. 100" EAST OF BEN
ANDERSON RD. SR 1321 TO IREDEL
2018CPT.09.04.20301| Davie 7 __| BEAR CREEK CHURCH RD. SR 13 COUNTY LINE 3 2 |2wu| 1609 | 215 17,307 16,986
TOTAL FOR MAP NO. 7 1.609 17,307 16,986
TOTAL FOR PROS NO. 2018CPT.05.04.20301 3.314 35,647 34,986 100 12 = L] 2 2 .
GRAND TOTAL T | [12.801] [ 1515 | 1 35,647 34,986 | 857 12 | 4 109 18 9 | 14 | 1 ] 10 T 76,755 90,504 | 78 | 338 | 329 | as 3 2 10 | 79,403 | 115160 | 165 1,200 | 588
| { | | { | ) 16 161 167,259 | 416 i | 194,563 I 1,365 |

NOTE: All Quantities listed include turn lanes and are estimates; Payment will be based on actual field measurements and quantities received.




